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Addendum No. 2 Memorandum

DATE: September 19, 2017
TO: District Contracts / Final Plans (/
FROM: Vanita Saini, Project Manager L

COPIES: File

SUBJECT: Addendum Number 2 - Letting (mo./yr.) §/2_01_8
Financial Project ID 409354-2-52-01 (Lead number only)
Proposal/Contract ID E4S44
Federal Funds: [JNo [X]Yes Federal Aid No. 0951-697-|
County: Broward State Road No. 9

Concurred by: 0 ( q (,/évf Date: 9-2/-17

Signature of Altr,/nate thntractlng Coordinator (John Olson (primary) / Robert Bostian (alternate)) or Designee.

Legal Approval Dag A u.-r-‘*( ol et ’/_3 / / 2ol 7

(Dawn Raduano)

Central Office Approval Date: 7/ i // 7] LR

(State Construction Office — Larry Ritchie)

FHWA Concurrence Date: — A eifeciy

(FHWA Florida Division Office — Mark Clasg

CONTRACT TIME REVISED: [XINo [JYes (Ifyes, Calendar Days)
Page No(s). Rev. Date Description

RFP, pgs. v,vi, vii  9/19/17 Updated the Reference Documents listing as follows:

1. Concept Design
Bridge Hydraulics Reports

CADD Files
Concept Design
e Bridge Plans
e Phase 3C Summary of Scope
. e Roadway Design Concept Plans
e Pavement Construction Limits
Conceptual Drainage Reports

4. Miscellaneous

Rail Coordination Memorandum

Routine Maintenance Asphalt Conditions Table

SFRC 4-Track Right-of-Way Study Plans including CADD Files
South Florida Operation and Management Agreement (For SFRC)
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6. Right of Way / Survey
Right of Way Documents
Right of Way Maps
Survey Coverage Exhibits

Section Il — Schedule of Events has been revised as follows:

Date

Event

September 1, 2017

Deadline for Design-Build Firm to request participation in One-on-
One Alternative Technical Concept Discussion Meeting No. 2 by
5:00 pm local time.

Deadline for Design-Build Firm to submit revised preliminary list of

September 18, 2017 One-o_n-One AIterna_tlve TgchmcaI_Concepts prior to Alterna_ltlve

’ Technical Concept Discussion Meeting No. 2 by 5:00 pm local time.
September 6. 2017 One-on-One Alternative Technical Concept Discussion Meeting
Sootombo 00T No. 2 and Erection Plan Meeting. 210 Minutes will be allotted for

September 20, 2017
September 21, 2017

the Meeting.

September18- 2017
September 29, 2017

Deadline for Design-Build Firm to request participation in One-on-
One Alternative Technical Concept Discussion Meeting No. 3 by
5:00 pm local time.

September18. 2017
September 29, 2017

Deadline for Design-Build Firm to submit preliminary list of One-on-
One Alternative Technical Concepts as-well-asand to submit the
Draft Erection Plans prior to Alternative Technical Concept
Discussion Meeting No. 3 by 5:00 pm local time.

September 20,2017
September 212017
October 3, 2017

October 4, 2017

One-on-One Alternative Technical Concept Discussion Meeting
No. 3 and Erection Plan Meeting. 210 Minutes will be allotted for
the Meeting.

October 9, 2017
October 19, 2017

Final deadline for submission of requests for Design Exceptions or
Design Variations and Formal Alternative Technical Concepts by
5:00 pm local time.

Celones O )

leadling for submission_of Final Erect v E.
localtime-

October25-2017
November 2, 2017

Department Approves/Rejects Alternative Technical Concepts and
ErectionPlans-by 5:00 pm local time.

November 8, 2017

Final deadline for submission of Final Erection Plans by 5:00 pm
local time.

November1. 2017
November 9, 2017

Approved ATC's and approved Design Exceptions added to posted
RFP by Addendum (if needed).

November 10, 2017

Deadline for Design-Build Firm to request participation in One-on-
One Alternative Technical Concept Discussion Meeting No. 4 by

5:00 pm local time.

November 10, 2017

Deadline for Design-Build Firm to submit discussion items agenda
for One-on-One Alternative Technical Concepts and Erection Plans
prior to Alternative Technical Concept Discussion Meeting No. 4 by
5:00 pm local time.

November 6, 2017
November 72017
November 14, 2017

One-on-One Alternative Technical Concept Discussion Meeting
No. 4_and Erection Plan Meeting. 326210 Minutes will be allotted
for this Meeting. This Alternative Technical Concept meeting is for
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Date

Event

November 15, 2017

continuing discussion on Alternative Technical Concepts andfor
Erection-Planssubmitted on or prior to October 819, 2017 for which
the Department requested additional information and were not
approved; for continuing discussion on Final Erection Plans
submitted on or prior to November 8, 2017;; and/or for new
Alternative Technical Concepts and/or Erection Plans that are a
direct response to an Addendum issued on or after November 19,
2017. No other new Alternative Technical Concept and/or Erection
Plan submittals will be accepted after the November 19, 2017
Addendum deadline.

November 22, 2017

Department Approves/Rejects Final Erection Plans by 5:00 pm
local time.

November22 2017
November 30, 2017

Deadline for submittal of Alternative Technical Concept Proposals
and Erection Plans for which the Department requested additional
information and were not approved, or for new ATCs and
corresponding Erection Plans that are a direct response to an

Addendum issued on or after November 19, 2017. Deadline is 5:00
pm local time.

December 11, 2017

Department Approves/Rejects Alternative Technical Concept
Proposals and Final Erection Plans for which the Department
requested additional information and were not previously approved,
or new ATCs and corresponding Erection Plans that are a direct
response to an Addendum issued on or after November 9, 2017.
Deadline is 5:00 pm local time.

December4-2017
December 14, 2017

Deadline for submittal of questions, for which a response is
assured, prior to the submission of the Technical Proposal. All
guestions shall be submitted to the Pre-Bid Q&A website by 5:00
pm local time.

Deadline for the Department to post responses to the Pre-Bid Q&A

; website for questions submitted by the Design-Build Firms prior to
December 21, 2017 the submittal of the Technical Proposal by 5:00 pm local time.
December21. 2017 | Technical Proposals due in District Office by 12:00 pm local time
January 8, 2018
December 21,2017 Deadline for Design-Build Firm to “opt out” of Technical Proposal

January 9, 2018

Page Turn meeting.

January 16, 2018

Technical Proposal Page Turn Meeting. Times will be assigned
during the Pre-Proposal Meeting. 30 Minutes will be allotted for this
Meeting.

RFP, pgs. 38-40

9/19/17

Section V.F. Railroad Coordination has been revised as follows:
“Dratnage-Requirements within the Railroad Corridor Right
of Way”

“The following minimum temporary clearances shall be
maintained by the Design-Build Firm during construction:

1. Vertical - 24.25 feet above top of rail (ATR) (temporary) or
not less than existing vertical clearances._For all bridge
painting work, the Design-Build Firm shall coordinate with
SFERTA to establish minimum allowable criteria regarding
encroachment of painting containment systems into the
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vertical clearance over rail.
2. Horizontal — 12 feet along tangent sections of track
measured perpendicular to the track (temporary).

For all new bridge construction over the railroad and/or adjacent
roadway construction, Fthe Design-Build Firm shall comply with
the following drainage requirements:
1. No stormwater shall be directed towards or allowed to
stand or pond within the railroad corridor Right of Way.
Earth swales, concrete, and asphalt gutters shall be used
to convey stormwater to municipal or private collection
systems or storage ponds outside the railroad corridor
Right of Way._ The Design-Build Firm is responsible for
securing the appropriate stormwater discharge location.”

“6. Downspouts, scuppers, and spillways will not be allowed
to disperse or allow drainage onto railroad property at any
time. All bridge drainage systems must convey
stormwater off of and away from railroad property by use
of a closed collection system such as piping or a closed
channel type system. The Design-Build Firm is
responsible for securing the appropriate stormwater
discharge location.”

“2. Excavation and Shoring
a. Shoring may not be required if all of the following
conditions are satisfied:

i. Excavation does not encroach upon a 1%
horizontal: 1 vertical theoretical slope line
starting 1'-6” below top of rail and at 12’-0"
minimum from centerline of the track (live load
influence zone).

ii. Track is on level ground or in a cut section and
on stable soil.

iii. Excavation does not adversely impact the
stability of an SFRTA facility as determined by
the SFRTA Engineer.

iv. Shoring is not required by any governing
construction code.”

“e. The Design-Build Firm shall protect existing SFRTA

structures and utilities;—and—perform—pre—and—post
: F I

Hed o in accordance with
Section 108 of the FDOT Standard Specifications;

Section V.X. Value Added has been revised as follows:

“The Design-Build Firm shall guarantee the performance of all
structural components in accordance with Section T475, Value
Added Bridge Components, included asin Attachment FP.”
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Section VI.C. Geotechnical Services, Subsection Driven Pile
Foundations for Bridges and Major Structures has been revised
as follows:

“Also, the Department will entertain, as appropriate, an ATC to
allow the use of a resistance factor up to 0.80 for piles driven with
100% Dynamic Testing utilizing Embedded Data Collectors (EDC)
and the Tran, et.al, method of analysis of EDC data when all loose
and soft materials shallower than 80 feet in depth are to be
penetrated. The Department continues to assess the use of EDC
and therefore this ATC option will not be classified as innovative,
and as such the Department will not score based on the use of
this technology.”

Section VI.F. Geometric Design, Subsection General has been
revised as follows:

“Unless otherwise indicated in the Concept Plans, all 1-95
(including existing 95 Express) and [-595 pavement not
designated to be widened or reconstructed is to be milled and
resurfaced, including overbuild as required._Refer to Reference
Document 1 for the layout illustrating the Pavement Construction
Limits.”

“All ground surface areas beneath proposed and existing bridges
shall consist of a concrete apron, miscellaneous asphalt, crushed
rock or other hardscape material as approved by the Department.
Turf materials (seed, sod, mulch, etc.) and vegetation ground
cover are not acceptable for use in these areas.”

Section VI.F. Geometric Design, Subsection Horizontal and

Vertical Alignments has been revised as follows:

e “For the maximum grades criteria for ramps as defined under
PPM Volume 1 Table 2.6.1 - Maximum Grades, the special
case allowance of up to a 2% greater one-way descending
grade on ramps is not applicable to this project.”

Section VI.H. Structure Plans, Subsection 2.m.xiii has been
revised as follows:

“Piers requiring strengthening, retrofit, and/or replacement shall
be submitted in an ATC for a representative sample of each family
of pier types (e.g., C-Piers, Hammerhead, Straddle Piers, etc.).
This includes the piers shown to be strengthened, retrofitted,
and/or replaced in the Concept Design. The ATC shall show a
detailed step-by-step sequence of construction of all the
substructure elements. At a minimum, the ATC will need to
provide details sufficient to address: a transparent load
distribution between old and new elements, restrained shrinkage
between old and new elements, surface preparation between old
and new elements, concrete consolidation measures, mock-up
testing for connections, public safety measures, etc. The piers
may be grouped where the strengthening, retrofit, and/or
replacement details are similar.”
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Section VI.O. Signing and Pavement Marking Plans has been
revised as follows:

“RegisteredCarpools multi-post signs shall be installed as shown
on the Signing Master Plan.”

“The Design-Build Firm shall be responsible for installing and
retrofitting _sign _panels and _structures within _the Broward
Boulevard Park & Ride as shown in the Signing Master Plan
included in Reference Document 1.”

Section VLS. Tolling Infrastructure Requirements has been
revised as follows:

“The table below is a complement to the GTR and contains
infrastructure types and quantities that shall be furnished and
installed by the Design-Build Firm.

Infrastructure Type & Quantity App-ll-izgltnogAmol_IQ;[:St?ons
Gantry Type Non-accessible
Gantry Quantity 43
Pavement Type Asphalt
Building Type New
Building Quantity 43
E6 Reader Location Gantry
Building Communication Type FDOT Fiber
End-to-End Testing Yes

. rocti . : .
one-clearspan-gantry—The single direction of travel tolling points
at Toll Site 1-and-Fol-Site-2 shall be a cantilever style gantry,

with the toll buildings located on the northbound side of I-95. The
dual direction of travel tolling points at Toll Site 42 and Toll Site
3 shall be a dual cantilever design with the toll buildings on the
northbound side of 1-95. The toll gantry building for Toll Site 43
shall be placed outside of the geometry for the future Broward
Boulevard PD&E, as depicted in the ITS Master Plan. The gantry
and toll site shall be designed to accommodate the typical
section for the future Broward Boulevard PD&E. The preliminary
toll gantry concept for the Broward Boulevard PD&E is provided
in Reference Document 1.

The proposed gantry site locations represent the preferred
locations that have been reviewed and accepted by the
Department. The Design-Build Firm shall locate the centerline of
the gantries at each toll site as follows:

Toll Gantry 1 located at Sta. 314+00, southbound tolling only
Toll Gantry 2 located at Sta. 549+35,547+92 for the northbound
tolling-enlygantry cantilever and Sta. 547+39 for the southbound
gantry cantilever
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Toll Gantry 43 located at Sta. 696+42697+47 for the northbound
gantry cantilever and Sta. 696+94 for the southbound gantry
cantilever”

Section VI.T. Landscape Opportunity Plans, Subsection Tree
Relocation Plans has been revised as follows:

“All landscape, irrigation and retaining walls within the 1-95/1-595
Interchange impacted by construction shall be replaced in-kind;-te

Section VLT. Landscape Opportunity Plans, Subsection
Maintenance Plan has been revised as follows:

“The Design-Build Firm will be responsible for preparing a
Maintenance Plan in accordance with PPM Volume 1, Chapter 9
and the Maintenance Rating Program (MRP) Handbook.”

Section VII.B. Submittal Requirements, Section 2: Plans has been
revised as follows:

“The landscape opportunity areas shall be free of roadway
features that would create conflicts to proposed future landscape

improvements-to-the-maximum-extent-possible.”
Updated Pavement Design Report

Updated Design-Build Functional Requirements for ITS
Deployment

Updated ITS and Signing Master Plans and CADD files with
summary of changes

Updated Roadway CADD files to reflect revised toll gantry
locations

Updated Broward Boulevard PD&E Toll Gantry Concept and
CADD files

Added CADD Files for Borings Drilled in 2017
Added layout for Pavement Construction Limits

Replaced Conceptual Drainage Report file which was not
accessible with the Final RFP release.

New or revised DGN files used in the Permit Plans. Modifications
made to System 13 conceptual drainage design to reconcile with
conceptual roadway changes made post Initial RFP and SFWMD
ERP submittal.

Revised WORD document, EXCEL summary table document,
and PDF compiled Conceptual Drainage Report. Modifications
made to System 13 conceptual drainage design to reconcile with
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conceptual roadway changes made post Initial RFP and SFWMD
ERP submittal.

Revised PDF of System 13 post-development drainage maps.
Modifications made to System 13 conceptual drainage design to
reconcile with conceptual roadway changes made post Initial RFP
and SFWMD ERP submittal.

Revised EXCEL document for System 13 post-development
calculations along with revised PDF of Appendix E — System 13.
Modifications made to System 13 conceptual drainage design to
reconcile with conceptual roadway changes made post Initial RFP
and SFWMD ERP submittal.

Revised ICPR file for System 13 post-development. Modifications
made to System 13 conceptual drainage design to reconcile with
conceptual roadway changes made post Initial RFP and SFWMD
ERP submittal.

DGN files used in post-development drainage maps, including
latest System 13. Files provided in response to Bid Question
19574.

DGN files used in creation of C-10 Canal SFWMD ROW
Occupancy Permit Sketches. Files were not yet available for Initial
or Final RFP submittals.

DGN files used in creation of C-10 Spur Canal SFWMD ROW
Occupancy Permit Sketches. Files were not yet available for
Initial or Final RFP submittals.

DGN files that were Revised or Created New for delivery of the
final S&S Dania Cutoff Canal SFWMD ROW Occupancy Permit
Sketches. Modifications made per Additional Information
submittal to SFWMD on 8/14/17.

DGN file that was revised for submittal of the revised Summary
Table of Impacts to USACE on 8/28/17. Modifications made per
Additional Information submittal to USACE on 8/28/17.

Added all permitting correspondence, including the issued
SFWMD ERP’s, USACE Section 404 Additional Information
submittal, SFWMD R/W Occupancy Permit application submittal
for C-10 Canal, SFWMD R/W Occupancy Permit application
submittal for C-10 Spur Canal, and issued SFWMD R/W
Occupancy Permit for Dania Cutoff Canal.

Updated FAA exhibits and data

Added Bridge Inspection Reports for Bridge Nos. 860109,
860209, and 860426

Added Routine Maintenance Asphalt Conditions Table

Added Complete SFRC 4-Track Right-of-Way Study Plans and
CADD Files

Added Right of Way Maps



